

QUOTE & FUND DISTRIBUTION

Groupe ZONECINQ® — Website & Mobile Application

Quote No.	UCT-2026-GZ5-001	Issue Date	03 September 2026
Client	Groupe ZONECINQ®	Validity	30 days
Total Budget	750,000 FCFA (including iOS & Bonus)		

Project Scope: Modern Next.js & React Web Application, Native Android Application, and Apple App Store iOS deployment, including a performance success bonus.

PHASE 1 — WEBSITE (NEXT.JS & REACT)

Estimated delivery: 4–6 weeks from start date

Item	Description	Amount (FCFA)
UI/UX Design	Wireframes, visual identity, design system	35,000
Front-End Development	Next.js & React integration, responsive design, modern interactive animations (latest frontend tech)	40,000
Back-End Development	Server, database, REST API, authentication	45,000
Member Area / Private Space	Subscription system, restricted access, member management	30,000
Hosting & Domain (1 year)	Cloud server, domain name, SSL certificate	15,000
Testing & Deployment	QA, basic SEO optimisation, go-live	10,000
UNICOMTEAM Fees (Phase 1)	Project management, coordination, client follow-up	75,000
PHASE 1 TOTAL		250,000

PHASE 2 — MOBILE APPLICATION (ANDROID / PLAY STORE)

Estimated delivery: 6–10 weeks after website sign-off

Item	Description	Amount (FCFA)
Mobile UI Design	Android wireframes, UX flows, component library	20,000
Android Development	React Native build, screens, navigation, offline support	60,000
API & Back-End Integration	Website API connection, push notifications, sync	25,000

Mobile Member Area	Login, subscriptions, Private access, messaging	20,000
Play Store Publication	Developer account, submission, ASO, screenshots	10,000
Testing & Debugging	Device testing, bug fixes, final release build	15,000
UNICOMTEAM Fees (Phase 2)	Project management, coordination, client follow-up	75,000
PHASE 2 TOTAL		225,000

PHASE 3 — IOS DEPLOYMENT (APP STORE)

Fully integrated core project phase

Item	Description	Amount (FCFA)
iOS Porting	UI adaptation, Xcode compilation, Apple developer certificates	65,000
App Store Publication	Apple Developer account management, store submission, review, official launch	20,000
iOS Testing	TestFlight distribution, device-specific QA, iOS bug resolution	15,000
PHASE 3 TOTAL		100,000

FINANCIAL SUMMARY

Item	Amount (FCFA)
PHASE 1 — WEBSITE (NEXT.JS & REACT)	250,000
PHASE 2 — MOBILE APPLICATION (ANDROID / PLAY STORE)	225,000
PHASE 3 — IOS DEPLOYMENT (APP STORE)	100,000
Technical Reserve & Contingency	125,000
Client App Store & Internet Bonus	50,000
TOTAL BUDGET (FULLY INCLUSIVE)	750,000

PAYMENT SCHEDULE

Instalment	Trigger	Amount (FCFA)	Status
1st — 20%	Contract signed — Phase 1 kickoff (Next.js website design & setup)	150,000	Pending
2nd — 16%	Wireframes & modern front-end integration delivered and approved	120,000	Pending

3rd — 20%	Full website live on production server and client approved	150,000	Pending
4th — 24%	Android application officially published on Google Play Store	180,000	Pending
5th — 13.3%	iOS Application compilation, TestFlight QA, and official App Store launch	100,000	Pending
6th — 6.7%	Project success & performance bonus upon completion of both mobile stores	50,000	Pending

TERMS & CONDITIONS

1. UNICOMTEAM fees (150,000 FCFA) are included and split equally between Phase 1 and Phase 2 core deliverables.
2. iOS deployment (Phase 3) is fully integrated into this core development contract, bringing the total budget to 750,000 FCFA (including the 50,000 FCFA client bonus).
3. Each instalment payment triggers the corresponding phase of development. Work will not begin until the respective payment is confirmed.
4. Any additional features not listed in this quote will be subject to a written amendment and separate billing.
5. Estimated timelines may vary depending on client availability for reviews, feedback, and formal approvals.
6. Full source code and intellectual property rights are transferred to the client upon receipt of the final payment including bonus.
7. This quote is valid for 30 days from the issue date.

Groupe ZONECINQ® (Client)	UNICOMTEAM (Authorized Developer)
Client Signature: _____ Name & Stamp: Groupe ZONECINQ Date: 03 September 2026	Authorized Signature: _____ Name: Obed Bolak Fuchu Date: 03 September 2026